INFORMATIONAL PROPOSAL

(For information only, not to be used for bidding)

NEBRASKA DEPARTMENT OF TRANSPORTATI ON

CALL ORDER:
CONTROL NO. SEQ NO.:

TENTATI VE START DATE:

LETTI NG DATE: May 16, 2019

505 CONTRACT | D: 5597X
51597 000 PRQIECT NO.: M SC- D5(1007)
07/ 15/ 2019 CONTRACT TI ME: 396 Cal endar Days

LOCATI ON:  SQUTHERN & CENTRAL DI STRICT 5 CURB RAMPS
I N COUNTI ES: CHEYENNE, DEUEL, KIMBALL, SCOTTS BLUFF
Bl DDER
GROUP 1 GRADI NG
GROUP 3 CONCRETE PAVEMENT
GROUP 5 SEEDI NG

GROUP 10 GENERAL | TEMS

SEE SPECI AL PROVI SI ONS FOR GROUP TI ES
NOTES

THE TOTAL AMOUNT OR WORK WHI CH W LL BE ACCEPTED I N
THI'S LETTING IS LIMTED TO $

THE NUMBER OF GROUP CONTRACTS WHI CH WLL BE

»
i

}
.. % _',.-'"
".u-no“'&\a@

APF 2 2019 sy




Project No. MISC-D5(1007)

NOTICE TO ALL BIDDERS
To report bid rigging activities, call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.

LETTING QUESTIONS

Prior to the letting, any questions pertaining to the Special Provisions or the Plans for this
project should be submitted to NDOT in a written format through the Bid Express (BidX) website
at https://www.bidx.com/ne/lettings. Likewise, NDOT will post answers exclusively to the BidX
website. All official answers will be identified as “Authorized by NDOT.” Questions will not be
answered verbally.
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SPECIAL PROVISIONS
FOR
STATE
PROJECT NO. MISC-D5(1007)

GENERAL CONDITIONS

Bids for the work contemplated in this proposal form will be received at the office of the
Nebraska Department of Transportation in Room 104 of the Central Office Building at
1500 Highway 2 at Lincoln, Nebraska, on May 16, 2019, until 1:30 P.M.

a. Bids submitted by mail should be addressed to the Nebraska Department of
Transportation, c/o Contract Lettings Section, P.O. Box 94759, Lincoln, NE 68509-4759.
b. Bids submitted electronically over the internet, shall be submitted using www.bidx.com.

The 2017 Edition of the Standard Specifications for Highway Construction, including all
amendments and additions thereto effective at the date of the contract, are made a part of these
Special Provisions, through reference.

The proposal contains a statement that the contractor is complying with, and will continue to
comply with, fair labor standards in the pursuit of his business and in the execution of the work
contemplated in this proposal.

Fair labor standards shall be construed to mean such a scale of wages and conditions of
employment as are paid and maintained by at least fifty percent of the contractors in the same
business or field of endeavor as the contractor filing this proposal.

GROUPS 1, 3,5 & 10 ARE TIED TOGETHER AND BIDDING PROPOSAL FORMS
FOR THIS WORK WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR CONCRETE PAVEMENT OR SPECIALTY.

TRAINING SPECIAL PROVISIONS
(1-8-0618)

This On-the-Job Training (OJT) Program was created by the Federal Highway Administration
(FHWA) and the Nebraska Department of Transportation (NDOT) to fulfill the Training Special
Provisions requirements of federal-aid construction contracts (23 CFR 230, Appendix B to
Subpart A). The purpose of the provision is to address the under-representation of minority and
female workers in the construction trades through the assignment of OJT training goals.
Therefore, the training and upgrading of minorities and women toward journeyman status is a
primary objective of this Training Special Provision.

Accordingly, the Contractor shall make every effort to enroll minority and women trainees
(e.g., by conducting systematic and direct recruitment through public and private sources likely
to yield minority and women trainees) to the extent that such persons are available within a
reasonable area of recruitment.
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All Contractors will be responsible for demonstrating the steps that they have taken to recruit
minority and women trainees prior to a determination as to whether the Contractor is in
compliance with this Training Special Provision. This training commitment is not intended, and
shall not be used, to discriminate against any applicant for training, whether a member of a
minority group or not. The Contractor shall provide on-the-job training aimed at developing full
journey-level status in the type of trade or job classification involved. The number of training
hours under this Training Special Provision will be assigned to each Contractor as set forth
below.

1. Under the NDOT Contractor-Specific On-the-Job Training (OJT) Program, OJT hours
will be assigned to Contractors and will not be contract or project specific.

a. A Contractor who has received an OJT assignment will be allowed to provide
training on any NDOT-let project on which the Contractor is working as either a
Prime Contractor or a subcontractor. A Contractor will have the flexibility to
transfer trainees from one project to another after providing notification of the
transfer to NDOT.

b. This project does not have a contract-specific training requirement. NDOT has
added a training pay item with a nominal 100-hour quantity, that may overrun or
underrun, which will be utilized only if the Contractor elects to provide training on
this contract.

2. In January each year, NDOT will allocate OJT assignments to Contractors based on the
total average dollar amount of all work performed by a Contractor on NDOT-let projects
during the previous three (3) calendar years. The total dollar amount will consist of:

a. The total dollar amount of the Contractor’s prime contracts let by NDOT (both
federal and state funded) minus the total dollar amount of the work subcontracted
out to others, and

b. The total dollar amount of the subcontract work the Contractor performed for
others on NDOT-let projects.
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The Contractor’s average dollar amount for the previous three calendar years will be
calculated, and training hours will then be assigned as follows:

Three Year Average Training Assignments
Under $2,500,000 0 hours
$2,500,000 to 5,000,000 1,000 hours
Over $5,000,000 to 7,500,000 1,500 hours
Over $7,500,000 to 10,000,000 2,000 hours
Over $10,000,000 to 15,000,000 3,000 hours
Over $15,000,000 to 20,000,000 4,000 hours
Over $20,000,000 to 25,000,000 5,000 hours
Over $25,000,000 to 30,000,000 6,000 hours
Over $30,000,000 to 40,000,000 8,000 hours
Over $40,000,000 to 50,000,000 10,000 hours
Over $50,000,000 to 60,000,000 12,000 hours
Over $60,000,000 15,000 hours

Example: Contractor A, who averaged $28.66 million, would be assigned 6,000 hours of
OJT. Contractor B, who averaged $10.33 million, would be assigned 3,000 hours of
OJT. Contractor C, who averaged $2.26 million, would not be assigned any OJT hours.

2011 | 2012 | 2013 | 3 Year 2014 OJT
Average | Assignment
Contractor A 24.3 | 334 |28.3 | 28.66 6,000 hours
Contractor B 9.3 1.9 |9.8 10.33 3,000 hours
Contractor C 2.3 1.4 3.1 2.26 0 hours

The OJT hours assigned to a Contractor in January are to be completed during that
calendar year (e.g., OJT hours assigned in January of 2014 are to be completed during
the period of January 1, 2014 thru December 31, 2014).

a. If a Contractor exceeds the number of OJT hours assigned for a calendar year,
the Contractor may request to bank up to 30 percent of the excess hours.
Banked hours may then be credited toward the Contractor's OJT assignment for
the next calendar year.

Completion of the annual OJT assignment is the Contractor’s responsibility. The
Contractor is not allowed to assign any of the OJT hours to any other Contractor. The
Contractor must make a Good Faith Effort to enroll an adequate number of trainees and
provide the trainees a sufficient number of hours training to achieve the Contractor’s
annual OJT assignment.

While trainees may be assigned to NDOT-let federally or state funded projects, the
Contractor should attempt to schedule and assign trainees so that at least 50 percent of
a trainee’s hours are earned on federally funded projects - unless otherwise approved in
advance by NDOT.

The Contractor must use an OJT program approved by NDOT and/or the FHWA. An
OJT program shall be approved if it is reasonably calculated to meet the equal
employment opportunity obligations of the Contractor and qualify the average trainee for
journey-level status in the job classification concerned by the end of the training period.
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An approved OJT program must specify the number of hours required for a trainee to
achieve journey-level status in each job classification. Furthermore, apprenticeship
programs registered with the U.S. Department of Labor, Bureau of Apprenticeship and
Training, or with a State apprenticeship agency recognized by the Bureau and training
programs approved but not necessarily sponsored by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and Training, shall also be
considered acceptable provided they are being administered in a manner consistent with
the equal employment obligations of federal-aid highway construction contracts.

The Contractor shall furnish each trainee a copy of the OJT Program he/she will follow in
providing the training. The Contractor shall also provide each trainee with a certification
showing the type and length of training satisfactorily completed.

The Contractor’'s Equal Employment Opportunity (EEQO) Officer shall be responsible for
administering the Contractor’'s OJT and monitoring the trainees’ progress. The EEO
Officer shall serve as the point of contact for NDOT regarding OJT information,
documentation, and conflict resolution. If necessary, the EEO Officer may designate
another individual to assist with the OJT monitoring responsibilities. NDOT must be
provided the name and contact information for any such designee.

At least seven (7) days prior to commencing training, the Contractor must submit a
“Request for Trainee Approval” form to NDOT for each individual to be enrolled as a
trainee and a tentative list of the projects to which the trainee will be assigned.
Requests for Trainee Approval may be submitted by mail, fax, or email.

If the Contractor submits a “Request for Trainee Approval” form to NDOT for an
individual who is not a minority or female, or cannot replace departing trainees with
minorities or females, the Contractor must also produce sufficient Good Faith Efforts
documentation of the type set forth below. NDOT may reject non-minority male trainees
for entry into the program if it determines that a Contractor failed to make sufficient Good
Faith Efforts to hire minorities or female trainees and/or the Contractor failed to
document or submit evidence of its Good Faith Efforts to do so.

Any training hours provided to a trainee prior to the Contractor receiving approval from
NDOT will not be credited toward the Contractor’'s annual OJT assignment.

When an individual is first enrolled as a trainee, the individual will be approved for the
number of hours of OJT required to achieve journey-level status in the classification for
which the individual is to receive training. (A Contractor will not be penalized if a trainee
does not achieve the full number of hours for which the trainee is approved.)

If the Contractor is unable to provide a trainee the full number of training hours required
to achieve journey-level status on one project, the trainee should be transferred to other
NDOT-let projects on which the Contractor is working.

At least one (1) day before all such transfers of trainees are made, the Contractor must
provide NDOT in writing the name of the trainee and current project, the project to which
the trainee will be transferred, and when the transfer is to take place. Notifications of
trainee transfers may be submitted by mail, fax, or email.
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Any training hours provided to a transferred trainee prior to the Contractor having
notified NDOT of the transfer will not be credited toward the Contractor's annual OJT
assignment.

No individual may be employed as a trainee in any classification in which they have
successfully completed training leading to journey-level status or in which they have
been employed at journey-level. No individual may be employed as a trainee in any
classification with a lower skill level than any classification in which they have
successfully completed training leading to journey-level status or in which they have
been employed at journey-level (e.g., an individual who has achieved journey-level
status as an equipment operator may not be trained as a laborer). The Contractor
should satisfy this requirement by including appropriate questions in the employee
application or by other suitable means. Regardless of the method used, the Contractor's
records should document the findings in each case.

An individual may be trained in multiple classifications that require relatively equal skill
levels but different skill sets (e.g., an individual who has received training as a milling
machine operator may also receive training as a roller operator, or a scraper operator,
etc.). Preferably, an individual should have achieved journey-level status in a
classification before beginning training in another classification.

The Contractor must request and receive approval from NDOT for an individual to
receive training in a classification other than the classification for which the individual
was originally approved. Any training hours provided prior to receiving approval from
NDOT will not be credited toward the Contractor’'s annual OJT assignment.

Training shall be provided in construction crafts rather than clerk-typist or secretarial-
type positions. Training is permissible in positions that are not assigned to a specific
project such as office engineers, estimators, timekeepers, shop mechanics, etc., if the
selected OJT program includes these classifications. Training in such positions will not
be eligible for reimbursement, but will be eligible to be credited toward the Contractor’s
annual OJT assignment.

Some off-site training is permissible as long as the training is an integral part of an
approved OJT program and does not comprise a significant part of the overall training
(e.g., 16 hours training per trainee per year in areas such as jobsite safety or accident
response would be permissible). A copy of a training certificate, agenda, or curriculum
must be provided to verify off-site training.

The Contractor will be reimbursed $2.00 per each hour of training provided in
accordance with an approved OJT program and the NDOT Training Special Provisions.

Contractors shall be allowed to transfer trainees or utilize trainees on other NDOT-let
projects which do not contain the Training Special Provisions. NDOT will utilize a
Change Order / Supplemental Agreement to incorporate the Training Special Provisions
and the appropriate pay item into the contracts of such projects.

On all federally funded NDOT-let projects, trainees must be paid at least 60 percent of
the appropriate minimum journey-level rate specified in the contract for the first half of
the training period, 75 percent for the third quarter, and 90 percent for the last quarter of
the training period - or the appropriate rates approved by the U.S. Department of Labor
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or the U.S. Department of Transportation in connection with the program in which the
trainee is enrolled.

In order to document and evaluate a trainee’s progress toward journey-level status, the
Contractor must provide NDOT at the end of each month a “Special Training Provision
Monthly On-The-Job Training Report” listing each trainee, the number of hours trained
during the month, and the total number of hours trained as of the date of the report.

NOTE: The monthly reporting requirements may change if/when on-line reporting is
implemented by NDOT.

If a trainee’s employment is terminated for any reason prior to completion of the number
of OJT hours for which the individual was approved, the Contractor must make Good
Faith Efforts to replace the trainee with another minority or female.

Contractors must submit an annual summary report to NDOT by January 15" each year
giving an account of all trainee hours provided during the previous year. The report shall
show a breakdown of training provided on each project and/or contract.

Contractors will have fulfilled their OJT responsibilities if they have provided acceptable
training for the number of hours assigned, or have demonstrated that they made a Good
Faith Effort to provide the number of OJT hours assigned. Where a Contractor cannot
meet his or her annual training hour goal with females and minorities, the Contractor
remains responsible for demonstrating the Good Faith Efforts taken in pursuance of the
goal. Examples of what actions constitute Good Faith Efforts are set forth below. NDOT
will make compliance determinations regarding the Training Special Provisions based
upon either attainment of the annual goal or Good Faith Efforts to meet it.

Good Faith Efforts are those designed to achieve equal opportunity through positive,
aggressive, and continuous results-oriented measures (23 CFR § 230.409(g)(4)). Good
Faith Efforts should be taken as trainee-hiring opportunities arise and when minorities
and women are under-represented in the Contractor’s workforce. NDOT will consider all
Contractors’ documentation of Good Faith Efforts on a case-by-case basis and take into
account the following:

a. Availability of minorities, females, and disadvantaged persons for training;

b. The potential for effective training;

C. Duration of the contract;

d. Dollar value of the contract;

e. Total normal work force that the average Contractor could be expected to use;
f. Geographic location;

g. Type of work;

h. The need for journey level individuals in the area.
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Good Faith Efforts may include, but are not limited to, documentation of efforts to:

e Contact minority and female employees to gain referrals on other minority and
female applicants;

o Refer specific minorities and females to training programs and specifically
request these trainees by name in the future;

e Upgrade minority and female unskilled workers into the skilled classifications
when possible;

e Accept applications at the project site or at the Contractor's home office;

¢ Review and follow up on previously received applications from minorities and
females when hiring opportunities arise;

¢ Maintain monthly evaluations that monitor efforts made to achieve diversity in the
Contractor’s workforce in general (i.e., significant numbers of minorities and
females employed on a company-wide basis);

¢ Provide incentives for project management personnel or superintendents when
hiring goals are met on a project (i.e., similar to performance bonuses paid when
a job is completed in a timely manner and under budget).

Liquidated damages will be assessed the Contractor for failure to demonstrate a Good
Faith Effort to achieve their full OJT assignment or for failure to demonstrate a Good
Faith Effort to achieve their full OJT assignment with minority and women trainees.

Liquidated damages will be assessed at the rate of $4.00 per hour for the number of
OJT hours not achieved or, even if achieved, the number of OJT hours in which the
Contractor fails to demonstrate Good Faith Efforts to hire minorities and women.

(e.g., if the Contractor was assigned 3,000 hours but only achieved 2,000 hours and did
not demonstrate a Good Faith Effort, the liquidated damages would be assessed at
1,000 hours x $4.00 = $4,000.00.)

NDOT will invoice a Contractor for liquidated damages assessed as a result of the
Contractor’s failure to demonstrate a Good Faith Effort to achieve the number of OJT
hours assigned.

The Contractor’s failure to promptly pay any invoice for liquidated damages may result in
the Contractor being disqualified to bid work with NDOT for a time period determined by
the Director/State Engineer.

At the end of the calendar year, if the dollar amount of work the Contractor performed on
NDOT-let projects is substantially below the three-year average upon which the
Contractor’s OJT assignment was based, the Contractor's OJT goal for that year may be
adjusted according to the table in Paragraph 2. above.
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30. The established per hour unit price for the item “Training” shall be full compensation for
all costs incurred, which includes but is not limited to providing the necessary
supervision, labor, equipment, tools and material. Any additional costs due to payment
of wages in excess of the minimum rates specified and for the payment of any fringe
benefits shall not be paid for directly, but shall be considered subsidiary to the items for
which direct payment is made.

AMENDMENT TO CONSTRUCTION TRAINING REPORT REQUIREMENTS

The last sentence under Paragraph C., on Page 5 of the Standard Federal Equal Employment
Opportunity Construction Contract Specifications, dated November 3, 1980, is void.

FHWA Form 1409 “Federal-aid Highway Construction Contractor's Semi-Annual Training
Report” is not required.

STATUS OF UTILITIES
The following information is current as of March 28, 2019.
Aerial and/or underground utilities may exist within the limits of this project. The Contractor
shall determine to their satisfaction the extent of occupancy of any utility facilities located within
the project construction areas and the extent of conflict with the proposed work under this
contract.

At this time, no utilities have been required to relocate their facilities.

Any utility adjustments or interruption of service for the convenience of the Contractor shall be
the sole responsibility of the Contractor.

To arrange for utilities to locate and flag their underground facilities, contact Diggers Hotline of
Nebraska at 1-800-331-5666, or dial 811.

Any work necessary will be concurrent with construction.

-10 -



Project No. MISC-D5(1007)

STATUS OF RIGHT OF WAY

The right of way for this project has been acquired and physical possession is held by the State
of Nebraska and ready for the Contractor's use, except tracts listed below:

Unacquired Right-of-Way Tracts as follows:

Tract Number Status of Tract Hearing Date

None None None

Right-of-Way Tracts with Pay Items:

Tract Number Pay Items

None None

¢ No encroachments on the old right of way.

e The right of way has been acquired in accordance with the current Federal Highway
Administration directives covering the acquisition of real property.

o All right of way clearance has been completed.

o All necessary rights of way, including control of access rights when pertinent, have been
acquired including legal and physical possession.

¢ No individual or families were required to be relocated.

o Steps relative to relocation advisory assistance and payments for business and moving
personal property as required by the current Federal Highway Administration directives
covering the administration of the Highway Relocation Assistance Program are not
required.

SPECIAL PROSECUTION AND PROGRESS
(General Requirements)

1. Project Prosecution
The Contractor shall limit all operations to the following area defined as:

* Public Right of Way or temporary easements acquired for this project
*  Within five (5) feet of the grading limits, and
«  Within five (5) feet of the limits of construction when on or inside the pavement.

The Contractor shall notify the NDOT prior to commencing removal or grading
operations if the lines and/or grades of the proposed curb ramps, maneuvering/landing
pad, or transition walk interfere with or pose risk of damage to adjacent retaining walls,
trees, structures, or other similar objects, or will require grading slopes steeper than
4H 1 V to tie-in with the existing ground within the right of way or grading beyond

three (3) feet of the limits of the proposed construction.
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No equipment, materials, debris, etc. shall be stored outside of this defined area at any
time without prior written permission from the NDOT. The Contractor is responsible for
scheduling and completing the work within the Contractor specified timeframe. No work
will be allowed adjacent to or within one (1) block of a school between 7:00am and
4:00pm when school is in session without prior written permission from the
NDOT. Additional time will not be granted due to delays or production loss because of
scheduling conflicts or other unforeseen events associated with other projects, including
other NDOT projects, local projects, unless approved in writing by the NDOT.

The Contractor shall limit operations such that only one side of a maximum of two (2)
adjacent intersections (4 corners maximum) and not more than four (4) intersections
within the same city are under construction at any given time. In high pedestrian traffic
areas, the NDOT reserves the right to limit the work to one corner of the intersection at
one time to maintain pedestrian access around the intersection. The NDOT reserves the
right, but is not obligated, to increase the number of intersections under construction if
additional crews are utilized. The amount, if any, of additional intersections allowed shall
be at the sole discretion of the NDOT and may be modified throughout the project.
Removal operations shall not advance to the next intersection until all pavement, curb,
ramps, sidewalk, and sprinkler construction in an intersection has been completed and
properly backfilled, graded, and covercrop seeded (if within the allowable period) without
the approval of the NDOT. Additionally, removal operations shall not advance if
retaining wall or fence construction at an intersection is not completed within three (3)
days of completion of the associated concrete work. Sodding and seeding operations
shall be subject to any seasonal requirements contained in the NDOT Standard
Specifications unless otherwise indicated by the NDOT. Contractor shall complete each
ramp and have it reopened to pedestrian access within a maximum of four (4) calendar
days, or as shown elsewhere in the Special Provisions.

Pedestrian Accessibility

The Project Manager and Contractor will develop a traffic control plan for pedestrians
using the sidewalks within the project limits that will direct the pedestrians to accessible
routes. All sidewalk signing, as directed by the Engineer, will be accomplished using
Type Il barricades (not cones) and Contractor supplied signs attached to the Type Il
barricades. The bid items for this sidewalk signing will be Barricade Sign Day and
Barricade, Type Il

Access to Adjacent Properties

Pedestrian access to adjacent businesses and residences shall be maintained during
work on this project. As the Contractor develops their detailed work plan, they will need
to consider the access needs to each of these properties. The Contractor shall be
responsible for notifying businesses and residents a minimum of 3 days before
commencing removal operations. Work associated with Access to Adjacent Properties
will not be measured for payment and is considered subsidiary to other items of work for
which direct payment is made.
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Keeping Highways and Streets Open During Construction

The Contractor will be required to maintain traffic on all public streets during work on this
project. If a temporary lane closure will be required to complete the work, it shall be
approved by NDOT prior to the closure. The Contractor shall provide appropriate traffic
control as directed by NDOT.

Form Work for Ramps

The joint between the ramp and landing shall be formed prior to placement of the
concrete. Only pouring either the ramp or landing separately or use of a false form to be
removed after strike off is acceptable. The formed area shall comply with the acceptable
slope and dimensions required by the ADA. If a false form is used, the false form shall
be at least 42" in length, secured in such as manner as to provide support for strike-off
tools, and shall be removed after initial strike-off. The use of grade stakes along this
joint is not acceptable.

SPECIAL PROSECUTION AND PROGRESS
(Project Scheduling &
Internal Liquidated Damages)

Project Scheduling

The project is divided into 8 Work Areas and each Work Area has its specific time
allowance, shown in bold type. Each individual intersection grouping within a Work
Area has its own estimated individual time allowance shown in (xx). The individual time
allowances are as follows:

Work Area Time Allowance Corner
(Calendar Days) Location
#1 — Dix (on US-30) 14 CD
Myrtle — (14 CD) NE, SE
#2 - Lodgepole (on US-30) 17 CD
Oberfelter — (6 CD) NE
Mcbride — (11 CD) NE, NW
#3 - Gurley (on US-385) 8CD
2nd - (8 CD) SE
#4 - Big Springs (on US-138) 40 CD
4th — (23 CD) NE, SE, SW
2nd - (17 CD) SE, SW
#5 - Chappell (on US-30) 26 CD
Thompson — (5 CD) SwW
Washington — (9 CD) NE, SE
Lincoln - (12 CD) NW, SW
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#6 - Morrill (on US-26) 42 CD
Center - (10 CD) SE
Howard - (21 CD) NE, NW, SE
Walsh - (11 CD) NE, SE
#7 - Mitchell (on US-26) 105 CD
22nd - (15 CD) NE, SE
19th - (30 CD) NE, NW, SE, SW
17th - (14 CD) NE, NW
Center - (8 CD) NW
13th - (10 CD) SW

11th - (28 CD)

NE, NW, SE, SW

#8 - Scottsbluff (on US-26) 22CD
"I"—(11 CD) SW, Median
14th — (11 CD) East, South

It is the intent of this project to complete the curb ramps in each individual Work Area in
a timely manner in order to minimize disruption to a community’s vehicular and
pedestrian traffic.

The Contractor will be allowed to perform concurrent work in Work Areas 1-8.
However, when working in an individual Work Area, the Contractor will only be allowed
to work in one intersection grouping at a time, unless otherwise directed by the
Engineer.

For each of the individual 8 Work Areas, all work, except seeding/sodding, shall be
completed in that intersection grouping before beginning work in another intersection

grouping.

For all curb ramp area with pavement removal and concrete pavement replacement,
regardless of size, the Contractor shall be required to complete these two operations in
3 calendar days at each curb ramp location within an intersection grouping.

All areas disturbed in 2019 will be seeded/sodded by the end of the 2019 construction
season, unless otherwise directed by the Engineer.

If the curb ramp work within an individual Work Area is suspended due to the winter
shutdown period, those curb ramp areas that have been completed prior to the
shutdown period shall be seeded/sodded, as directed by the Engineer.

The Contractor will be required to submit a construction schedule to the Engineer for
review within 30 calendar days after the execution of the contract. The Contractor will
also be required to notify the Engineer one week prior to beginning work in any of the
8 specified work areas.

Internal Liquidated Damages
All work shall be completed in each of the 8 Work Areas within its specified time

allowance, as shown in Section I. Project Scheduling. If the Contractor fails to
complete all work within a Work Area within its specified time allowance, the Contractor
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will be assessed a $250/calendar day internal liquidated damage assessment. Each
assessment shall begin on the next day after the specified time allowance

(i.e., 24 CD + 1 => Assessment begins on the 25" CD). This assessment has not been
provided for elsewhere in the contract and shall be in addition to other liquidated
damages that are part of the contract. The $250/calendar day assessment was
determined by administrative decision.

If the Engineer approves concurrent work on intersection groupings within any of the 8
Work Areas, the Time Allowance (# of CD) for that specific Work Area will have to be
adjusted accordingly by the Engineer to reflect the appropriate change of Calendar Days
for that Work Area.

Additionally, if the Contractor fails to complete the pavement removal/concrete pavement
replacement operations at any curb ramp location within the 3-calendar day allowance
[see Section I. Project Scheduling above], the Contractor shall be responsible for the
traffic control items associated with that curb ramp location, as directed by the Engineer.
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STATUS OF ENVIRONMENTAL COMMITMENTS

Control Mo, 51597
Project No. MISC-D5(1007)
Project Mame: Southern & Central District 5 Curb Ramps

404 Permit Required ] Yes
(<] Mo
Comments: Mo 404 permit required.
Individual 401 Water Quality
Centification Required [ Yes
Mo
State Title 117 Waters
(COE Non-Jurisdictional) O ves
E Mo
Floodplain Permit Required (€] Yes Received: 7TH92018
[ No
Comments: Issued through the City of Mitchell.
Historic Clearance [ Yes Tier Il Approved 121772018
1 No
Comments: Mo historic properties affected.
Threatened & Endangered Species EHWA —NA
Clearance Required Yes
Approved: NGPC - 982612017
[ Ma USPWS - NA
Comments: Mo Effect
Ermvironmental Clearance [ Yes
EI WA

Comments: State Funds Only

MPDES/Stormwater Permit No.: MA

Spedial Provisions: See attached Ervironmental Commitment shesat

| have compared environmental documentation and project cormespondence with environmental commitments shown on this form and
found them 1o be accurate andmmpduta

oo R, e A il S RY
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ENVIRONMENTAL COMMITMENTS

Control No.: 51597 Project No.: D5(1007)

Project Name: Southern & Central District 5 Curb Ramps

Below are the Conservation Conditions that will be required for this project. All conditions and
regulations of any permit obtained for this project will be followed by the contractor.

(Responsible Party for the measure is found in parentheses)
Conservation Measure for Environmentally Sensitive Areas

The Contractor shall not stage, store, waste or stockpile materials and equipment in undisturbed
locations, or in known/potential wetlands and/or known/potential streams that exhibit a clear
“‘bed and bank” channel. Potential wetland areas consist of any area that is known to pond
water, swampy areas or areas supporting known wetland vegetation or areas where there is a
distinct difference in vegetation (at lower elevations) from the surrounding upland areas.
(Contractor, NDOT District)

o Attachment 1 includes the NDOT Fact Sheet and map(s) of potential wetlands and/or
other potential regulated waters features. These features were identified from a desktop
review of published resources. The above condition pertains to the areas as listed on
Attachment 1. If access to any of these areas is required to complete the project
construction, the NDOT construction project manager shall coordinate with the Technical
Resources Unit to determine need for field verification and/or permitting requirements
prior to disturbance of the area. (Contractor, District Construction)

Contact Person: Roger Yerdon, Highway Environmental Biologist, (402) 479-4419

General Conservation Conditions

Changes in Project Scope. If there is a change in the project scope, the project limits, or
environmental commitments, the NDOT Environmental Section must be contacted to evaluate
potential impacts prior to implementation. Environmental commitments are not subject to
change without prior written approval from the NDOT Environmental Section. (District
Construction, Contractor)

Threatened and Endangered Species. The Contractor shall reference the Nebraska Game
and Parks Commission website for a reference of federal and state listed species that may
occur in the project vicinity prior to starting project construction. These guidance documents
can be found at:

e http://agcne.org/member-portal/
e http://outdoornebraska.gov/naturalheritageprogram/

If federal or state listed species are observed during construction, stop work and contact the
NDOT Environmental Section to determine action required prior to resuming work. (NDOT
Environmental, District Construction, Contractor)
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Refueling. Refueling will be conducted within the confines of the paved roadway surface or
within the boundaries of an approved stockpile/staging site. (Contractor)

Restricted Activities. The following project activities shall, to the extent possible, be
restricted to between the beginning and ending points of the project, within the right-of-way
designated on the project plans.

Borrow sites

Construction debris waste disposal areas
Asphalt plants

Haul roads

Stockpiling areas

Staging areas

Material storage sites

Any project related activities that occur outside of the project limits (includes the paved surface
and within 12 inches of the paved surface) must be environmentally cleared/permitted with the
Nebraska Game and Parks Commission as well as any other appropriate agencies by the
contractor and those clearances/permits shall be submitted to the District Construction Project
Manager prior to the start of the above listed project activities. The contractor shall submit a
NDOT Plant Site/Stockpile Site Request Identification and Evaluation Form (DR Form 56)
and/or a Borrow Site/Waste Site Request Identification and Evaluation Form (DR Form 119) as
appropriate, and include information such as an aerial photo showing the proposed activity site,
a plan-sheet or drawing showing the location and dimensions of the activity site, ground photos
showing the existing conditions at the proposed activity site, etc. The contractor must receive
notice of acceptance from NDOT, prior to starting the above listed project activities. These
project activities cannot adversely affect state and/or federally listed species or designated
critical habitat. Fill cannot be placed in Wetland, Stream or other Waters of the U.S without
authorization. (NDOT Environmental, District Construction, Contractor)

Waste/Debris. Construction waste/debris will be disposed of in areas or a manner which will
not adversely affect state and/or federally listed species and/or designated critical habitat.
(Contractor)

Contact Person: Jon Soper, Highway Environmental Biologist, (402) 479-3546

Section 6(f)

Access to F.0.M.O. Park in Morrill, NE, a Land and Water Conservation Fund (LWCF)
encumbered property, must be maintained for public use during project construction. The
contractor shall not complete work, stage, stockpile or store materials beyond the boundaries of
the temporary easement on the LWCF encumbered property without prior approval by NDOT
Environmental. (Contractor)
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Encountering Unexpected Waste

If contaminated soils/water or unexpected wastes are discovered, the Contractor shall stop all
work within the immediate area. The Contractor shall secure the area of the discovery and
notify the NDOT Construction Project Manager (CPM). The Contractor shall not re-enter the
discovery area until allowed to do so by the CPM. At the time of discovery, the CPM and
Contractor shall utilize the NDOT Unexpected Waste Action Plan (UWAP) to coordinate
appropriate actions. The actions to be carried out by the NDOT CPM are (but not limited to):
verification that the contractor has suspended construction activities in the area of the discovery,
contact the Environmental Section Manager and make an entry into Site Manager that an
unexpected waste discovery was made. The CPM shall then utilize the UWAP Site Discovery
Check List to properly document the extent and type of waste. The CPM shall ensure that
proper disposal of the waste and any required health and safety mitigation is implemented by
the Contractor. The Contractor is required by NDOT's Standard Specification Section 107 (legal
relations and responsibilities to the public) to handle and dispose of regulated material in
accordance with applicable laws.

Contact Person: Christina Bavougian, Highway Environmental Biologist, (402) 479-4836

Construction Stormwater

This project does not require a Construction Stormwater Permit or a Storm Water Pollution
Prevention Plan (SWPPP). Temporary water pollution prevention practices (including sediment
and erosion control measures) are still required by Nebraska State Title 119. The Contractor
shall exercise every reasonable precaution throughout the life of the contract to prevent
sedimentation within rivers, streams, impoundments (lakes, reservoirs, etc.), the project site,
and adjacent property. (Contractor)

Contact Person: Ron Poe, Highway Environmental Program Manager, (402) 479-4499

Southern & Central District 5 Curb Ramps Attachment 1
Project: MISC-D5(1007)
C.N. 51597

MDOT Technical Resources Unit

WM. = Mile Marker/Reference Post

Rt = Right side

Lt = Left side

Enwvironmentally Sensitive Areas

Wetlands — DO NOT DISTURE ({Toe of Slope to edge of R.O.W.)
LI OO0 Rty Lt to 200000 RE /Lt

Mo resources present.
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Attachment 1

MDOT Wetland Fact Sheet

What are Wetlands?

*  Wetlands are saturated land such as marshes, lakes, river and stream backwaters, oxbows, wet
meadows, forested swamps, seeps, and other similar areas.
*  Water usually covers the soil, or is near the surface of the soil for varying periods of time.

*  Unpder nomnal conditions, this prolonged presence of water favors the growth of specially
adapted plants and promotes the development of wetland soils.

Where are wetlands found?

*  Wetlands are found where there is 2 water source [streams, groundwater, and precipitation
runoff] to support growth of wetland plants and the development of wetland soils.
*  Inthe NDOT Right-of-Way, likely wetland locations include:

o Cubvert inlets/outlets 2 Base of slopes or hills

o Depressions (lower elevation) 2 Within streams and along stream
o Roadside ditches fringes

o Flat meadows

What do wetlands look like?

*# Wetland areas can generally be identified by a distinct difference in vegetation [at lower
elevations) from the surrcunding upland area.
2 Taller, darker green, more lush vegetation
o Sparser vegetation, open mud areas, at lower elevation
*  Wetlands can be dominated by grasses, forbs, shrubs, or trees
*  Wetland vegetation could indude:

Reed canary grass - Arrowhead o Trees & shrubs
o Cattails = Ricecut Grass = Gresn Ash
o Sedges = Prairie cordgrass " Willows
o Rushes = Barmyard grass T Cottonwood
o Bulrush o Smartweed

What do | do if there are wetlands andfor streams in the NDOT R.0.W.?

The Contractor shall not stage, store, waste or stockpile materials and equipment in undisturbed
locations, or in knownpotential wetlands and/or known/potential streams that exhibit a clear “bed and
Bank” channel. These locations are avoidance areas. Contractor must comply with all USACE Section
404 Permit requirements.

Who do | contact with questions?
Please contact the project’s NDOT Wetland Highway Environmental Biclogist:

First Last 402-479-XXX¥X first.lasti@nebraska.gov
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Attachment 1

Wet meadow extending from the NDOT RO, Reed Canarygrass wetland in readside ditch

Fringe wetlands around stream Cattail wetland at culvert

_II '.1.%_!_'. .!Il l'.'!; ,I::I_:.F 11_!
T

4
#
¥

Forested wetland Willow shrub wetland
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FLOODPLAIN PERMIT

Mebraska Department of Transportation RECEIVED [Fermit Applicasan b,
Floodplain/Floodway Development, 4 y
Permit/Application e
EHVIRDMMENTAL SECTION

This form is used for any man-made change o improved or unimproved fransporiation facilily, in::luc’r"ing, but ot limited to,
buildings or other structuras, mining. dredging, filing, grading, paving, excavalion, drilling cperations, or storage of
agquipment or matarials,

Mebraska Department of Transpartation will abtain all other necessary federal, state, or local permits

{e.g., Corps of Engineers 404 Parmil, Local Leves District, eiz.)

Name of Applicant: — Nahragka Department of Transportation
1. PO Box 94759
Lincoln ME 65509-4758
Typeand Use of Devalzpment | Specilic Locaon of Development
2. ADA sidewalks & curb ramps 3. Duel, Kimball, Scottsbluff & Cheyenne Counties

The following section {s provided by NDOT for the community official’s monitoring/tracking purposes;

Is the Development Substantial Improvement? [(Yes [ No
Complate this section if the proposed development involves the improvement of a structure (i e., walled and

4 raofed buliding).
2 Pre-improvement Value of Structure: §
Cost of |E'I'-I[}I‘U'l'9ﬂ"l§l"‘l‘lf 5 TN e e A e

Iz the development in an identified flicodplain? [ ves _Elhh
Please see attached documentation.

If Yes, complete the following:

a.  Elevaticn of the Base (100-Year) Flood Fi.  MSL/NGYD 20 or MAVD BB
Or
Worst caseimpact 0.0 riseinthe Base (100-year) Flood
5, * I pregect includes mulliple Noodplain crossings, this infermation is summarized in atlached docuementation.
b.  ElevationFloodproofing Requirement (i apolicable FL  MSLMNGYD 29 or NAVD B8

c. Iz the development in a designated Floooway?

[J¥es  MNewstrucluras for hurman habitation are prohibited. For any other Floodway development, the
MOOT must provide cestification by a registered professional engineer that the devalopment
wiould result in no increase along the floodway water surface profile,

[ Ma If a flondway has not been designatad, the NDOT may be required to submit hydraulic data

demonstrating that the proposed developmant will not increase flood heights more than ona

foot at any location.

If the development is in a floodplain, the following shall apply:

If work includes a new or substantially improved nonresidential building, NDOT will provide cerification by a Registered
Engineer, Architect, or Land Surveyor that the buliding is elevated or llood proofed at least one fool above tha basa flood
elevation.

By signing below, the local authorizing official scknowladges the above and any flioodplain information submitted with this
permit applicabion.

All provisions of the H‘
[y

ql Floedplain Management Resoluliond/Ordinance (Number } shall be complied with,

Project Mame:
5 ?}Ch ?/ é ."Il,gg Southern & Central DS Curb Ramps
T e Aiihorigie Official T Date Project Mo ]
g™ et MISC-DA(1007)
______ ) DilonDitmer om0 |Cowne: Siruches o
NOOT Environmantal Panmits Meneger Diata 51587
NDOT Form 109, January 2018
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STORM WATER DISCHARGES
(1-43-1217)

In compliance with the Federal Water Pollution Control Act, authorization to discharge storm
water on this project has been granted under National Pollutant Discharge Elimination System
(NPDES) General NPDES Permit Number NER110000 for Storm Water Discharges from
Construction Sites to Waters of the State of Nebraska. This permit became effective on
January 1, 2008.

Contractors are advised that, under the Construction Storm Water General Permit, plant sites,
camp sites, storage sites, and borrow or waste sites not shown on the plans may be
subject to separate NPDES permit authorization requirements for stormwater discharges
from those locations. Contractors shall be responsible for verifying the need for NPDES
permit coverage with the Nebraska Department of Environmental Quality (NDEQ). When
required for these locations, the filing of a "Notice of Intent" shall be made by the Contractor
directly to the NDEQ.

Additionally, asphalt (SIC Code 2951) or concrete (SIC Code 3273) batch plants that are owned
by a private Contractor and are operated on a contract-for-service basis to perform work for the
Contractor completing the project may be subject to NPDES General Permit Number
NEROO0O0O0OO for Industrial Storm Water Discharges. While the plant may be required for
completion of the project, it is not under the control of the Department (or other project owner);
and the filing of a "Notice of Intent" shall be made by the Contractor directly to the NDEQ.

The NDEQ may be contacted at 402-471-4220 for additional information.

REQUIRED SUBCONTRACTOR/SUPPLIER QUOTATIONS LIST
(1-43-1217)

All bidders must provide to the NDOT the identity of all firms who provided quotations on all
projects, including both DBEs and non-DBEs. This information must be on a form provided by
the NDOT Contracts Office.

If no quotations were received, the bidder must indicate this in the space provided.

Each bidder will be required to submit one list per letting to cover all projects bid.

WORKER VISIBILITY
(1-43-1217)

Pursuant to Part 634, Title 23, Code of Federal Regulations, the following modified rule is being
implemented:

Effective on January 1, 2008, all workers within the right-of-way who are exposed either

to traffic (vehicles using the highway for purposes of travel) or to construction equipment
within the work area shall wear high-visibility safety apparel.
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High-visibility safety apparel is defined to mean personal protective safety clothing that:

1- is intended to provide conspicuity during both daytime and nighttime
usage, and
2- meets the Performance Class 2 or Class 3 requirements of the

ANSI/ISEA 107-2004 publication titled "American National Standards for
High-Visibility Safety Apparel and Headwear."

SPECIAL PROSECUTION AND PROGRESS
(Federal Immigration Verification System)
(1-43-1217)

The Contractor shall register with and use a Federal Immigration Verification System to
determine the work eligibility status of newly hired employees physically performing services
within the State of Nebraska. The Prime Contractor shall contractually require every
subcontractor to register with and use a Federal Immigration Verification System to determine
the work eligibility status of newly hired employees physically performing services within the
State of Nebraska.

The Federal Immigration Verification System shall be an electronic verification of the work
authorization program of the lllegal Immigration Reform and Immigration Responsibility Act of
1996, 8 U.S.C. 1324a, known as the E-Verify Program. The Contractor may use an equivalent
Federal program designated by the United States Department of Homeland Security or other
Federal agency authorized to verify the work eligibility status of a newly hired employee. The
equivalent program shall comply with the Immigration Reform and Control Act of 1986.

The Prime Contractor shall furnish a letter to the NDOT Construction Division in Lincoln on
company letterhead and signed by an officer of the company stating that documentation is on
file certifying that the Contractor and all subcontractors have registered with and used a Federal
Immigration Verification System. The Contractor shall maintain all records of registration and
use for a period of three years and make records available upon request. The Contractor shall
contractually require subcontractors to maintain all records for a period of three years and make
records available upon request.

Payment will not be made to the Contractor for using the Federal Immigration Verification
System or the maintenance of the records. This work shall be subsidiary to the work being
performed.

The Contractor’s Certification shall become part of the final records of the Contract. The

Department considers this document to have direct bearing to the beginning interest date and
may affect the amount of interest earned.
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PROPOSAL GUARANTY BID BOND (BID BOND)

(1-43-1217)

Paragraph 1.b. of Subsection 102.14 in the Standard Specifications is void.

PERMITS, LICENSES, AND TAXES
(Contractor Site Use Approval)
(1-43-1118)

Paragraph 4. of Subsection 107.02 Paragraph 4. in the Standard Specifications is void and
superseded by the following:

4, Contractor Site Use Approval:

a.

(1)

When a Contractor intends to obtain borrow and/or dispose of
excess excavation at a site (or sites) not shown or otherwise
designated in the contract the Contractor shall submit a completed
NDOT Form 119 “Borrow Site - Waste Excavation Site Request
Identification and Evaluation” to the Lincoln Construction Office for
processing and approval.

When a Contractor intends to: (i) dispose of construction debris,
(i) stockpile materials, equipment or other tangible property for the
project, and/or (iii) install and operate a mobile asphaltic concrete
plant, mobile Portland cement concrete plant or other mobile
production plant at a site (or sites) not shown or otherwise
designated in the contract the Contractor shall submit a completed
NDOT Form 56 “Plant Site - Stockpile Site - Construction Debris
Site Request Identification and Evaluation” to the Lincoln
Construction Office for processing and approval.

The NDOT Form 56 and NDOT Form 119 (hereafter referred to as
“the Contractor Site Request form(s)” can be found on the NDOT
website. Each Contractor Site Request form shall represent only
one site and shall be project specific.

The time frame required to obtain site approvals varies and is
dependent upon whether the project has a Corps Section 404
notifying-permit and upon the complexities of each site listed in
each request.

The Contractor shall contact the Nebraska Department of Environmental

Quality (NDEQ) to determine if it is necessary for the Contractor to obtain
a NPDES permit. The Contractor shall also be responsible for obtaining

any and all other permits required by local governments.
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C. The Contractor shall not begin work at any borrow, waste, debris,
stockpile or plant site until receiving written approval for the submitted
Contractor Site Request form(s) from NDOT, before obtaining a NPDES
permit (if required), or any other permits required.

d. No extension of completion time will be granted due to any delays in
securing approval of a borrow, waste, debris, stockpile or plant site unless
a review of the time frames concludes that there were conditions beyond
the Contractor’s control.

MEASUREMENT AND PAYMENT
(Partial Payment)
(1-43-0318A)

Paragraph 6 of Subsection 109.07 of the Standard Specifications is void and superseded by the
following:

6. When payrolls must be submitted, the Department may withhold partial payments
if the Contractor does not provide all payrolls (including Subcontractor payrolls)
within seven (7) days of each payroll ending date.

WAGES AND CONDITIONS OF EMPLOYMENT
(Employment of Labor — Payrolls)
(1-43-0119)

Paragraph 3 of Subsection 110.03 of the Standard Specifications shall be amended to include
the following:

i. On projects requiring submittals of certified payrolls, Contractors shall submit
their payrolls electronically, meeting the following requirements:
(1) Format — Portable Document Format (PDF)
(2) Size of file — Limited to 25 MB

(3) Signatures — A scanned copy of the original certified payroll or
Adobe digitally signed.

Payrolls certified by the Prime Contractor must be emailed to the Project Manager within
seven (7) days of the payment date thereof. Payrolls must be complete and accurate.
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LIABILITY INSURANCE
(1-49-0118)

Paragraph 1.b.(5) of Subsection 107.15 in the Standard Specifications is void and superseded
by the following:

(5) Automobile liability coverage shall be obtained from an insurance carrier who is
licensed in Nebraska and any other State in which the project is located.

Paragraph 1.c. of Subsection 107.15 is amended to include the following:

Limit: Statutory coverage for Nebraska and for any other State in which the project is
located.

Paragraph 1.c.(3) of Subsection 107.15 is void and superseded by the following:

(3) Workers’ compensation coverage shall be obtained from an insurance carrier
who is licensed in Nebraska and any other State in which the project is located.

Paragraph 1.f.(5) of Subsection 107.15 in the Standard Specifications is void and superseded
by the following:

(5) Prior to execution of the contract, Contractor shall provide the State of Nebraska,
Department of Transportation evidence of such insurance coverage in effect in
the form of an ACORDeg (or equivalent) certificate of insurance executed by a
licensed representative of the participating insurer(s). Certificates of insurance
shall show the Nebraska Department of Transportation as the certificate holders.

Paragraph 1.f. of Subsection 107.15 is amended to include the following:

(9) For so long as insurance coverage is required under this agreement, the
Contractor shall have a duty to notify the State of Nebraska Department of
Transportation (State) when the Contractor knows, or has reason to believe, that
any insurance coverage required under this agreement will lapse, or may be
cancelled or terminated. The Contractor must forward any pertinent notice of
cancellation or termination to the State by mail (return receipt requested), hand-
delivery, email, or facsimile transmission within 2 business days of receipt by
Contractor of any such notice by an insurance carrier. Notice shall be sent to the
State at the following address:

Nebraska Department of Transportation
Construction Division -- Insurance Section
1500 Highway 2, P.O. Box 94759

Lincoln, NE 68509-4759

Facsimile No. 402-479-4854
NDOT.Constructionlnsurance@nebraska.gov
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CONSTRUCTION DETAILS

TEMPORARY WATER POLLUTION CONTROL
(2-1-1217)

Section 204 in the Standard Specifications is void.

1.

CONSTRUCTION STORMWATER MANAGEMENT CONTROL

(2-1-1217)

General

This Section defines some best management practices (BMPs) for erosion and
sediment control measures and construction practices the Contractor shall use to
prevent soil erosion and avoid water pollution.

a. The Department and the Contractor are co-permittees of the NPDES
Construction Storm Water General Permit.

b. The Contractor shall comply with all conditions required by the current
NPDES Construction Storm Water General Permit.

The Contractor shall exercise every reasonable precaution throughout the life of
the contract to prevent silting of the waters of the state, the project site, and
adjacent property. Construction of drainage facilities, as well as performance of
other contract work which will contribute to the control of siltation, shall be carried
out in conjunction with earthwork operations or as soon thereafter as is
practicable.

a. The Contractor shall take sufficient precautions to prevent pollution of the
waters of the state, the project site, and adjacent property from
construction debris, petroleum products, chemicals, or other harmful
materials.

The Contractor shall conduct and schedule the operations to avoid
interference with any protected species.

b. The Contractor shall comply with all applicable statutes relating to
pollution of the waters of the state and fish and game regulations.

All construction debris shall be disposed in a manner that it cannot enter any
waterway. Excavation shall be deposited as to protect the waters of the state
from siltation.

All erosion and sediment control measures shall be properly installed and
maintained by the Contractor until all permanent drainage facilities have been
constructed, and all slopes are sufficiently vegetated to be an effective erosion
deterrent; or until tentative acceptance of the work.
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7. All erosion and sedimentation resulting from the Contractor's operations and the
weather conditions must be corrected by the Contractor.
LIMITATION OF OPERATIONS
(2-1-1217)
A. General

1. The maximum exposed surface area for the Contractor's operations in
excavation, borrow, and embankment is 18 acres (72,800 m2) plus an equal area
of clearing and grubbing/large tree removal. A written request for an increase in
the maximum exposed surface area may be approved by the Engineer. This
approval will be based on the soil, moisture, seasonal conditions, the
Contractor’s operation, or other conditions.

2. The Engineer shall have the authority to reduce the maximum exposed surface
area when any of the following conditions warrant:

a. Soil and moisture conditions are such that erosion is probable.

b. Seasonal conditions may force extended delays.

C. Proximity to the waters of the state requires more stringent controls.

d. Equipment and personnel available on the job is not sufficient to properly
maintain erosion and dust control measures.

e. Any other environmental condition in the area that may exist which would
be affected by erosion from the project.

3. Construction operations in rivers, streams, wetlands, and impoundments shall be
restricted to those areas specifically shown in the contract. Rivers, streams,
wetlands, and impoundments shall be promptly cleared of all false work, piling,
debris, or other obstructions placed therein or caused by the construction
operations.

4, Fording and operation of construction equipment within streams and wetlands

will not be allowed, unless explicitly allowed in the contract. Streams are defined
as any area between the high banks, regardless of the flow conditions.
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CONSTRUCTION METHODS
(2-1-1217)

General

1.

The Contractor shall conduct all construction activities and install temporary
erosion control measures, as necessary, to control sediment and avoid soil
erosion during construction.

The Contractor shall incorporate all permanent erosion control features into the
project at the earliest practicable time.

Construction stormwater management control measures for Contractor obtained
work areas located outside the right-of-way, such as borrow site operations, haul
roads, plant sites, staging sites, waste sites, equipment storage sites, etc. are the
sole responsibility of the Contractor. All construction stormwater management
control measures for these areas are at the Contractor’s expense. The
Contractor is responsible for securing all required permits for use of these sites.

The construction stormwater management procedures contained herein shall be
coordinated with any permanent erosion control measures specified elsewhere in
the contract to the extent practical to assure economical, effective, and
continuous erosion and sediment control throughout the construction period.

The Contractor shall be responsible to limit erosion and prevent siltation into the
waters of the state during the construction period, as well as during the times that
work may be suspended.

a. All erosion and sediment control items shall be installed by personnel who
are knowledgeable in the principles and practice of various BMP
installations.

b. The installation of all erosion and sediment control items shall be done

under the direct supervision of the Contractor's employee who has
successfully completed training provided by the Department and has
been certified as an Erosion and Sediment Control Inspector (Inspector).
The Contractor’s Inspector shall be present at each site during installation
to direct and inspect all erosion and sediment control BMP installations.

i. The NDOT Erosion and Sediment Control Inspector Certification is
obtained by completing an Erosion and Sediment Control
Inspector Training Course provided by the Nebraska Department
of Transportation and passing the examination that accompanies
the training.

C. The Contractor shall notify the Engineer of all employees, who have been
certified as Inspectors, who will be on the project to direct and inspect all
erosion and sediment control BMP installations.

d. No payment will be made for any erosion and sediment control item
unless a Contractor’s Inspector was present to directly supervise and
inspect the work.
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No payment will be made for any erosion and sediment control item that
is not properly installed. All erosion and sediment control items shall be
installed as per the contract.

ENVIRONMENTAL COMMITMENT DOCUMENT

(2-1-1217)

A. Environmental Commitment Document

1.

a.

An Environmental Commitment Document will be created by the
Department to identify all project specific environmental commitments and
will be included in the Contract.

The Department will provide information for the following, when
applicable:

Vi.

Vii.

viii.

Xi.

Xii

Xiii.

Xiv.

Storm Water Pollution Prevention Plan (SWPPP)
U.S. Army Corps of Engineers (USACE) Section 404 Permit

Nebraska Department of Environmental Quality 401 Water Quality
Certification

State Title 117 Waters (USACE Non-Jurisdictional)
Floodplain Permit

Historic Clearance

Endangered Species Act Clearance

Nebraska Nongame and Endangered Species Conservation Act
Clearance

National Environmental Policy Act Compliance

NPDES Construction Stormwater Permit (within Right-of-Way
limits, only)

Conservation Measures
Migratory Bird Treaty Act
Bald and Golden Eagle Protection Act Compliance

Other pertinent issues
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C. The Contractor shall provide information for the following, when
applicable:

i. Temporary Erosion Control Plan
ii. Spill Prevention and Control Plan
iii. Migratory Bird Treaty Act Compliance Plan

iv. Name and telephone number of the Contractor’s representative
responsible for the Environmental Commitments

V. Name and telephone number of the employees that are NDOT-
Certified Erosion and Sediment Control Inspectors

Vi. Critical Path Construction Schedule

vii. Other items as defined elsewhere in the contract

STORM WATER POLLUTION PREVENTION PLAN (SWPPP)
(2-1-1217)

A. General

1.

A SWPPP is required for projects that construction activities will cause a land
disturbance of one (1) acre or more. The Department will prepare the SWPPP
for the areas within the Right-of-Way, temporary easements and permanent
easements.

For projects not requiring a SWPPP, the Contractor shall comply with the
requirements of Environmental Commitment Document, Paragraph 1.b. of this
Special Provision, as applicable.

Contractor obtained work areas, located on private property, are not included in
the NDOT Project SWPPP.

B. Temporary Erosion Control Plan

1.

The Contractor shall prepare and submit the Temporary Erosion Control Plan
prior to the start of any work. The Contractor shall not begin work until the
Temporary Erosion Control Plan has been submitted to the Engineer and
appropriate erosion control measures are in place. Payment for any work on the
contract will be withheld if erosion control measures are not in place or properly
maintained.

The Temporary Erosion Control Plan will be reviewed at project progress
meetings. All active Contractors shall have their Inspectors present and work in
cooperation to determine any necessary changes. Necessary changes will be
documented on the Temporary Erosion Control Plan by the Engineer.
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Payment for preparing the Temporary Erosion Control Plan, inspections and
meeting reviews are subsidiary to items that direct payment is made.

C. Spill Prevention and Control Plan

1.

4.

All project activities shall be addressed in the Spill Prevention and Control Plan.
The Contractor shall prepare and submit the plan to the Engineer and install all
appropriate spill prevention and control measures prior to the start of any work.

The Spill Prevention and Control Plan shall clearly state measures to prevent,

contain, document and clean up a spill. It shall state measures for disposal of
the contaminated material, disposal documentation and incident review to train
personnel to prevent spills from reoccurring.

Spill Prevention and Control Plans are applicable to construction sites where
hazardous materials are stored, used and/or generated onsite. Hazardous
materials include, but not limited to, hazardous wastes, pesticides, paints,
cleaners, petroleum products, fertilizers, solvents and porta-potty wastes.

Direct payment will not be made for the Spill Prevention and Control Plan.

D. Migratory Bird Treaty Act Compliance Plan

1.

The Contractor shall not begin work until a Migratory Bird Treaty Act Compliance
Plan has been submitted to the Engineer and appropriate nesting migratory bird
avoidance measures are in place.

a. The Contractor shall clearly state the necessary measures they intend to
use to avoid a “Take” of nesting migratory birds in the Migratory Bird
Treaty Act Compliance Plan. Measures may include but are not limited

to:

i. Clearing and grubbing prior to April 15t or after September 1st

ii. Tree removal prior to April 15t or after September 15t

iii. Clearing empty nests on structures prior to April 1t

iv. Maintaining clear structures until commencement and throughout
the duration of work on structures

V. Netting structures to prevent nesting

Vi. Commitment to perform surveys according to protocol

Vii. Hire a biologist to survey areas to be disturbed prior to
commencement of work during the nesting season

viii. Submittal of required bird survey reports

iX. Training of Contractor Personnel to insure compliance
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a. The Migratory Bird Treaty Act Compliance Plan is applicable to the entire
project site to avoid the “Take” of migratory birds protected under the
Migratory Bird Treaty Act.

b. “Take” is defined as: pursuit, hunt, shoot, wound, kill, trap, capture,
collect, or attempt to pursue, hunt, shoot, wound, kill, trap, capture, or
collect.

The Migratory Bird Treaty Act Compliance Plan shall adhere to the NDOT’s
Avian Protection Plan located at:

http://www.dot.nebraska.gov/media/3952/avian-protection-plan.pdf

Direct payment will not be made for the Migratory Bird Treaty Act Compliance
Plan.

SWPPP Inspection

1.

The Contractor shall accompany the Engineer on inspections in accordance with
the NPDES Construction Storm Water General Permit.

The SWPPP will be maintained and updated by the Engineer as work progresses
and site conditions change to accurately describe the BMPs that are currently in
place.

The Contractor’s participation in SWPPP inspections, maintenance and updates
shall begin on the first day construction activities cause land disturbance and end
on the date of project completion as evidenced as the completion date in the
District Engineer’s Letter of Tentative Acceptance.

a. The Contractor’s Inspector shall be responsible for ensuring that all BMPs
are installed in accordance with the contract or the manufacturers’
recommendations. The Contractor’s Inspector shall be capable of
reading and interpreting these documents.

b. The Contractor’s Inspector shall be familiar with product and structural
BMPs. The Contractor’s Inspector shall inspect, assess, and supervise
the maintenance of erosion and sediment control BMPs to ensure
compliance with the NPDES Construction Storm Water General Permit
while preserving BMP functionality.

Payment for project inspection is subsidiary to items that direct payment is made.
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ENVIRONMENTAL COMMITMENT ENFORCEMENT

(2-1-1217)

This specification establishes payment and disincentive assessment for the
Contractor’s performance in complying with Contract Environmental
Commitments.

Deficiencies are described but not limited to:

a.

j-

Failure to install pollution prevention control BMPs as work progresses or
as described in the SWPPP.

Failure to maintain existing pollution prevention control BMPs.
Failure to remove non-functioning pollution prevention control BMPs.
Failure to comply with USACE Section 404 Permit requirements.

Failure to comply with NPDES Construction Storm Water General Permit
requirements.

Failure to comply with all applicable statutes relating to pollution of the
waters of the state.

Exceeding the maximum exposed surface area for excavation of 18 Acres
without written request for permission and written approval.

Failure to comply with wildlife species-specific conservation conditions.
Failure to comply with the Contract.

Failure to comply with the Engineers directives.

B. SWPPP Deficiency Notification

1.

2.

The Engineer will document and direct the Contractor to correct deficiencies.

a.

The Contractor shall commence correcting deficiencies, provide adequate
equipment and personnel, and diligently pursue correcting deficiencies
without cessation until all deficiencies have been corrected.

The count of Working Days and/or Calendar Days will continue during the
time period that corrective work is being performed.

Delays to the project as a result of the Contractor conducting corrective

actions for the Contract Environmental Commitments will not constitute a
valid reason for an extension of the contract time allowance.
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Deficiencies shall be corrected within seven (7) calendar days of notification or
within an approved extension. When deficiencies are not corrected within

seven (7) calendar days or within an approved extension, the Engineer will make
a disincentive assessment to the contract as stated herein.

a. If soil, weather, or other conditions prevent the Contractor from
completing the corrective actions within seven (7) calendar days, the
Contractor shall notify the Engineer in writing. The Contractor’s letter
shall state the reasons preventing corrective action within the time
allowed. The Contractor shall propose a written Corrective Action Plan
within 48 hours. Corrective work shall continue while the Corrective
Action Plan is developed. The Contractor’s Corrective Action Plan must
contain a course of action and a timeframe for completion. If the reasons
and the Corrective Action Plan are acceptable, the Engineer may extend
the time in which to complete the corrective work.

b. The Contractor will be allowed to proceed with the plan as proposed
without incurring a disincentive assessment. If all corrective work is
completed within the time allowance shown in the Notification or within an
approved extension, a disincentive assessment will not be imposed upon
the Contractor.

C. Storm events or soil and weather conditions occurring on other projects,
which interfere with a Contractor completing corrective actions on the
project within seven (7) calendar days, will not be justification for a time
extension to complete the corrective work.

If all corrective work identified in the Notification has not been completed at the
end of the seventh (7t") calendar day after the Initial Notice Date or within an
approved extension, a Shut-Down Notice will be issued on the eighth (8%")
calendar day after the Initial Notice Date or on the calendar day following the last
day of an approved extension.

All operations shall cease as of the date and time cited in the Shut-Down Notice.
The Contractor shall work, exclusively, on the deficiencies until all have been
corrected or as directed by the Engineer. Upon issuance of the Shut-Down
Notice, a disincentive of $500.00 per deficiency per calendar day will be
assessed thru the day the corrective work is completed, inclusive.

The Engineer may require the Contractor to provide a written Procedures Plan
that describes the process to prevent reoccurrence of deficiencies. The written
Procedures Plan shall be provided within two (2) calendar days of the request.
Failure to correct all deficiencies and provide a Procedures Plan may result in
payments being withheld until such time that procedures are outlined.

a. Payment for preparing a written Procedures Plan is subsidiary to items
that direct payment is made.
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Storm Event Restoration — Incentive and Disincentive

1.

The Department will pay “Storm Event Restoration - Incentive” when the
Contractor completes the restoration work to eliminate the pollution prevention
control deficiencies within seven (7) calendar days of Notification or within an
approved extension. Multiple deficiencies may be included in one notification. If
the restoration work has not been completed within seven (7) calendar days after
the Initial Notice or within an approved extension, payment for the item of “Storm
Event Restoration - Incentive” will not be made.

A storm event is defined as a storm exceeding 0.50-inch of rain in a 24-hour
period.

The Department will notify the Contractor of pollution prevention control
deficiencies.

a. Payment for the item of “Storm Event Restoration - Incentive” may not be
made when the Contractor is notified to correct pollution prevention
devices not installed in accordance with the contract or the
manufacturer's recommended installation instructions.

If the restoration work is not completed within seven (7) calendar days or within
an approved extension, a disincentive assessment of $500.00 per deficiency per
calendar day will be assessed. The disincentive assessment will begin on the
eighth (8") calendar day after the issuance of the Initial Notice Date or on the
calendar day following the last day of an approved extension(s) and continue
through the day that the restoration work is completed, inclusive.

Method of Measurement

1.

2.

a. “Storm Event Restoration — Incentive” will be measured by the each upon
completion of restoration of all deficiencies included in a notification within
the allowed time and only one payment per notification is allowed when
multiple deficiencies are included on the notification.

b. If deficiencies from multiple notifications are restored during the same
restoration operation, only one (1) incentive is eligible for payment.

C. If multiple notifications are the result of successive storm events and
deficiencies are transferred to ensuing notifications, incentive payment is
only eligible for the latest notification.

“Storm Event Restoration — Disincentive” will be measured by the calendar day in
accordance with Paragraph C.5. above.

Basis of Payment

1.

Pay Item Pay Unit
Storm Event Restoration — Incentive Each
Storm Event Restoration — Disincentive Calendar Day
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All equipment, materials, etc. used in the restoration work will be paid for in
accordance with Division 800 of the Standard Specifications.

Payment is full compensation for all other incidentals required to complete the
restoration work included in the notification within the allowed time.

Environmental Commitments — Contractor Compliance

1.

To provide payment for all plans, inspections, surveys, reports, travel, qualified
inspection person’s, carrion removal, and any other subsidiary activities for the
work of implementing threatened and endangered species commitments,
temporary erosion control or any other environmental commitments prescribed in
the contract.

Multiple visits to the project may be required to comply with environmental
commitments prescribed in the contract.

Method of Measurement

1.

No measurement is required.

Basis of Payment

1.

3.

Pay Item Pay Unit
Environmental Commitments — Contractor Compliance Lump Sum

Partial payments will be made as follows:

a. The Department will pay 50 percent of the total amount bid for the item
Environmental Commitments — Contractor Compliance within seven
(7) calendar days after the Notice to Proceed Date.

b. Upon completion of 50 percent of the Original Contract Amount, the
Department will pay 30 percent of the amount bid for the item
Environmental Commitments — Contractor Compliance.

C. Upon completion of 75 percent of the Original Contract Amount, the
Department will pay the remaining 20 percent of the amount bid for the
item Environmental Commitments — Contractor Compliance.

d. Failure to comply with any or all of the contract requirements, included for
payment under the item of Environmental Commitments — Contractor
Compliance, will preclude all payment for the item, including any previous
payment.

Payment is full compensation for all work prescribed in the contract.

Immediate Action Deficiencies

1.

Deficiencies that pose an imminent threat to the environment are considered an
emergency situation. These deficiencies will be identified in the Immediate
Action Deficiencies Section of the Environmental Commitment Deficiency
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Notification Form. The corrective work for Immediate Action Deficiencies shall
begin immediately and continue without cessation until completed.

The Engineer will issue a shut-down notice. All work on the contract shall cease
until the corrective work has been completed. The Engineer may allow the
Contractor to continue working in areas unaffected by the Immediate Action
Deficiency, provided corrective actions are being actively performed on the
deficiency.

Immediate Action Deficiencies are not eligible for an incentive payment.

The Contractor will be assessed a disincentive assessment of $1,000.00 per
deficiency per calendar day for failure to begin corrective actions or failing to
continue to completion as directed by the Engineer or by the regulatory agency
with jurisdiction.

Examples of Immediate Action Deficiencies include but are not limited to:

a. Threatened & Endangered Species habitat protection deficiencies

b. USACE Section 404 Permit Noncompliance

C. Petroleum Spills/Tank Leakage

d. Hazardous Material Spills

Rights Reserved

1.

The Department reserves the right to initiate and perform corrective action on
any deficiencies which result from the Contractors’ actions, inactions, or for
failure to comply with the NPDES Construction Stormwater General Permit,
USACE Section 404 Permit, or any other applicable permit.

The Contractor shall be liable to the Department for any and all costs incurred by
the Department for corrective actions taken by the Department.

It is expressly understood that the provisions of this specification shall not relieve
the Contractor of their responsibilities nor shall it relieve the Surety of its
obligation for and concerning any just claim.

The Contractor shall indemnify and save harmless the Department and all of its
representatives from any and all actions or claims brought because of the
Contractor’s actions, inactions, or for failure to comply with the NPDES
Construction Storm Water General Permit, USACE Section 404 Permit, or any
other applicable permit.
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HAZARDOUS MATERIALS MANAGEMENT
(2-1-1217)

This work shall consist of minimizing the exposure of the environment, including waters of the
state, to hazardous materials. This specification also includes the requirements for clean-up of
releases of hazardous materials.

Material Requirements

1. Prior to beginning work on the project, the Contractor shall prepare a Spill Prevention
and Control Plan (SPCP) that clearly states measures to prevent a spill, contain a spill,
clean up a spill, dispose of contaminated materials and train personnel to prevent and
control spills. The plan shall include the notification contacts, as well as the processes
and timeframes to address the situation in the event that a spill occurs. The following
shall be included in the plan:

a. A site plan showing locations for loading of equipment and materials, storage of
equipment and materials, equipment fueling and wash areas, portable toilet
locations and waste disposal areas.

b. Descriptions of the following that may be used on projects:

Vi.

Vii.

Best Management Practices (BMPs) for secondary containment.

Description of spill response equipment and materials, including safety
and clean up equipment.

Preventative inspection and maintenance techniques for equipment to
minimize leaks.

Procedures for filling tanks and equipment to prevent spills.
Procedures for containing, diverting, isolating and cleaning up a spill.

Procedures and BMPs to be administered at bridge and culvert sites to
ensure that hazardous materials do not runoff.

(1) When water is present, immediate action to contain and remediate
a spill is required.

(2) The Contractor shall notify the NDOT Project Manager and NDEQ
upon release of any quantity of material to waters of the state.
The NDOT Project Manager will notify the NDOT Environmental
Section upon notification of a release.

Spill training agenda and materials for the Contractor’s staff and
subcontractors.

C. Identify individuals responsible for implementing the plan.

d. Specify how and when to notify appropriate authorities such as Nebraska
Department of Environmental Quality and Nebraska State Patrol.
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The Contractor shall provide and maintain a spill kit with appropriate materials to clean
up minor spills on site as described in the Spill Prevention and Control Plan. A minor
spill is defined as a release that is less than the reportable quantity for a given material
and not entering waters of the state.

Material Safety Data Sheets (MSDS) shall be maintained on site for all hazardous
materials being used or stored for the project. The MSDS Sheets shall contain
reportable quantities and spill response information.

Construction Methods

1.

The Contractor shall store paints, solvents, pesticides, petroleum products, and other
hazardous materials in areas with secondary containment.

Hazardous materials storage, including portable toilets, shall be restricted to specific
areas away from:

a. vehicular traffic

b. restricted areas shown on the plans

C. waters of the state, including wetlands (50 feet minimum distance)

d. Wellhead Protection Areas, unless designated in a Wellhead Protection Plan that

has been approved by the local authority.

The Contractor shall inspect hazardous material containers weekly to ensure that all
containers are clearly identified and that no leaks are present.

The Contractor shall inspect the site weekly to ensure that cleanup procedures are
posted and that a spill kit is adequately stocked and readily available.

The Contractor shall verify and update the SPCP site maps as necessary during
inspections to accommodate changes in the site.

A spill kit shall be readily available, in close proximity and appropriately stocked when
applying petroleum based or other hazardous materials to bridge and culvert sites.

The Contractor shall develop, implement and maintain a training program regarding
hazardous materials management. Training of the Contractor’s staff and subcontractors
shall be conducted to ensure that workers are knowledgeable of the procedures,
materials and equipment outlined in the SPCP. The Contractor shall maintain a
database of individuals that have been trained.

a. Specific hazardous materials and their handling procedures shall be discussed
during safety briefings.

The Contractor shall maintain and provide to the Project Manager, upon request, a
record of all spills occurring on site. This record shall include:

a. The circumstances leading to the spill

b. The date of the release
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C. Measures taken to resolve the incident
d. Measures taken to prevent a reoccurrence
9. The Contractor shall follow NDEQ notification procedures for all spills in excess of a

reportable quantity as defined by NDEQ Title 126 or the products MSDS Sheets. The
NDOT Project Manager will notify the NDOT Environmental Section.

10. The Contractor shall follow all local, state and federal regulations associated with the
release and/or cleanup, including disposal of the hazardous material.

Method of Measurement and Basis of Payment

1. Direct payment will not be made for work associated with Hazardous Materials
Management, but is considered subsidiary to the items for which direct payment.

2. The Contractor shall solely bear all penalties and costs associate with the containment,
cleanup, remediation and disposal of material associated with a spill.

ACCEPTANCE TESTING OF SOILS BY USE OF THE LIGHT WEIGHT
DEFLECTOMETER (LWD) SCOPE
(2-2-1217)

This test method covers the in-place measurement of deflection and moisture content of

Class lll embankments, subgrade preparation, granular fill and backfill for acceptance testing on
Nebraska Department of Transportation Projects. Refer to Subsection 205.03 of the NDOT
Standard Specifications for Highway Construction for a definition of Class IIl embankments.
Refer to NDOT Test Method T 2835 for the proper operation of the LWD.

The deflection test measurement shall be the average measured deflection of the fourth, fifth,
and sixth drops of the falling weight of the LWD. The first three drops are to be used to seat the
LWD.

The Deflection Target Value (DTV) is the deflection value of each soil determined by using a
test strip or from correlation with the Nebraska Group Index for an individual Soil.

Option 1

A. Determination of DTV using a Test Strip

1. A test strip shall be constructed for each soil type to determine the deflection
target value.

2. A new test strip shall be constructed when there is an observed change in
material or as determined by the Engineer.

3. The test strip dimensions for roadway embankment and subgrades shall have a
minimum length of 200 feet and a width equal to the embankment or roadway.
The total thickness shall be no less than 6 inches for roadway subgrade and no
less than 1 foot and no more than 3 feet for roadway embankment.
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4, The test strip dimensions for trenches, culverts, and structures shall have a
minimum length of 10 feet and a width equal to that of the excavation. The total
thickness shall be no less than 1 foot and no more than 3 feet.

5. The optimum moisture of fine-grained soils shall either be determined in the
NDOT Branch Lab or Central Lab, and shall be based on a correlation with the
Plastic Limit or determined from AASHTO T-99. A 10-Ib sample of proposed
material shall be submitted to the NDOT Branch Lab or Central Lab a minimum
of 14 days prior to grading operations.

6. The moisture content for granular soils shall be “as necessary” to achieve proper
compaction.

7. The moisture content limits of the soil shall follow the requirements provided in
Table 1.

8. The test strip area construction shall be incidental to the embankment
construction.

9. The testing rate during the test strip construction is provided in Table 2.

Table 1 - Moisture Requirements

Depth Below
Location Soil Type Finished Minimum % Maximum %
Subgrade
Soil materials Silt — Clay Upper 3 feet Opt. -3 Opt. +2
receiving concrete Silt- Clay Greater than 3 feet Opt. -3 Opt. +2
pavement Granular All Depths > **
Soil materials Silt — Clay Upper 3 feet Opt. -2 Opt. +1
receiving flexible Silt- Clay Greater than 3 feet Opt. -3 Opt. +2
pavement Granular All Depths > **
Soil materials
receiving gravel All materials All Depths > >
surfacing
Subgrade prep. .
Silt— Cla The upper 6 Opt. -3 Opt +2
Shoulder subgrade y inches of%rl),lbgrade P P
prep (concrete Granular soll > >
pavement)
Subgrade prep. .
Silt — Cla The upper 6 Opt. -2 Opt +1
Shoulder sut_)grade ! inches of%%bgrade P P
prep (flexible Granular soil > **
pavement)
Stabilized T
Subgrade - - See Specifications
Granular Structural
Fill (MSE Walls, Granular All Depths ** **

bridges, culverts,
et.)

** Moisture as necessary to obtain proper compaction. The moisture target value for granular materials
shall be established in the field by the Contractor during the compaction process. Once established the
target moisture shall not vary by more than + 2%.
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Table 2 - Test Strip Testing Rate

Material Location Minimum Testing Rate
Roadway embankment and subgrade 3 tests/ pass*
Trenches, culverts, and miscellaneous structures 1 test / pass*

* Number of passes with compaction equipment as described in paragraph 13c of Subsection 205.03 of
the NDOT Standard Specifications for Highway Construction.

B. Test Strip Construction and Testing

1. Prior to placing the fill material for the test strip, the subgrade shall be scarified
and re-compacted.

2. The fill material shall be placed with a lift thickness no greater than 8 inches
uncompacted.

3. The test strip shall be constructed with uniform material and moisture content,
and compaction; until it meets the requirements of numbers 3 or 4 of Section A of
this provision.

4, The deflection target value is obtained when:

i. The moisture content is within the acceptable range.

ii. The average of the deflection test measurements for three consecutive
passes of compaction equipment does not change by more than 10%
with additional compaction. The DTV shall be based on the lowest
average deflection test measurement from these passes.

5. A 10-lb sample of the test strip material shall be submitted to the NDOT Branch
Lab or Materials and Research Soil Lab for index testing.

6. The DTV shall be re-evaluated when:

i. Deflection test measurements are consistently less than the DTV. (3 out
of 5 consecutive deflection test measurements are less than 0.80 of the
DTV).

ii. Failing test results are consistently occurring and adequate compaction is
observed.

Option 2
C. Determination of Deflection Target Values based on the Nebraska Group Index

(NGI)

1. Prior to construction a 10-Ib bag of representative material shall be submitted to
the nearest NDOT Branch Lab or Materials and Research Soil Lab for each
different soil type no less than 21 days prior to grading operations.

2. From the laboratory testing NDOT will determine the Nebraska Group Index

(NGI) for each soil type submitted and provide a correlated minimum DTV and
optimum moisture content.
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3. If no correlation data is available for an individual NGI, a test strip shall be used
to determine the DTV as discussed in parts A and B in this provision.
4, The DTV shall be re-evaluated when:

i. Deflection test measurements are consistently less than the DTV. (More
than 20% of the deflection test measurements are less than 0.80 of the

DTV.
ii. Failing test results are consistently occurring and adequate compaction is
observed.
Acceptance Testing
1. The Deflection Target Value for use as acceptance testing shall be:

DTV < 1.10 x average deflection value determined from Option 1, Part B,
of this provision

DTV < Correlated DTV determined from the NGI correlation, Option 2,
Part C

2. The testing frequency for moisture and deflection shall follow the NDOT Materials
Sampling Guide.

3. The moisture content of soil shall be performed using NDOT’s approved

equipment and methods. Approved equipment includes: 1) hot plates, stove, or
microwave, 2) Speedy Moisture Method, or 3) Laboratory oven method.

4. Moisture content results shall be reported to the nearest tenth of a percent.

EARTHWORK

Earthwork required as part of the work shown on this project shall be considered subsidiary to
other items of payment. Each site (ramp) is assumed to have excess soils or borrow of 5 cubic
yards or less unless otherwise noted on the plan sheet. The Contractor shall shape the
adjacent soils within the limits shown and the existing Right of Way after construction of the curb
ramps to provide for drainage and ease of maintenance of the areas. Slopes steeper than 3:1
will not be allowed without approval by NDOT.

SAWING PAVEMENT

Paragraph 5. of subsection 203.04 in the Standard Specifications is void.

GENERAL CLEARING AND GRUBBING

Clearing of the site for construction of the curb ramps shall be considered subsidiary to other
items of work on this project.
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WORK ZONE TRAFFIC CONTROL SIGNS
(4-3-1217)

The Department has adopted the FHWA 2009 Manual of Uniform Traffic Control (MUTCD) and
the 2011 Nebraska Supplement to the MUTCD as the official guidance for work zone traffic
control signs. Many work zone traffic control signs have been revised, redesigned, or replaced
in the 2009 MUTCD (and 2011 Nebraska Supplement). Accordingly, all work zone signs shall
comply with the following:

1- All signs, regardless of age, shall meet the design standards of the 2009 MUTCD
(and 2011 Nebraska Supplement).

TEMPORARY TRAFFIC CONTROL SIGNS AND DEVICES
(4-3-1018)

Paragraph 19. of Subsection 422.04 in the Standard Specifications is void.

REMOVE AND RESET SIGN AND POST

Section 417 in the Standard Specifications is amended to include the removal and resetting of
signs and posts. This work will consist of removing the existing signs and posts and reset them
to original conditions at the locations shown in the plans, or directed by the Engineer. The
Contractor will be required to replace any parts damaged during the removal and resetting
process at no additional cost to the State.

Paragraph 1. of Subsection 417.05 is amended to include the following:

Pay Item Pay Unit
Remove and Reset Sign and Post Each (ea)

ELECTRONIC VIBRATOR MONITORING
(6-10-0718-A)

Paragraph 9. of Subsection 601.02 is amended to include the following:
e. For slip-form construction, an electronic monitoring device displaying the
operating frequency of each individual internal vibrator shall be required for the

construction of mainline pavement exceeding 600 feet in length.

(1) The monitoring device shall have a readout display near the operator’s
controls visible to the paver operator and to the Engineer.
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It shall operate continuously while paving, and shall display all vibrator
frequencies with manual or automatic sequencing among all individual
vibrators.

Each vibrator monitor shall be routinely checked for functionality and
adequate frequency no less than once an hour or 300 feet of paving,
whichever is more frequent.

If a vibrator monitor fails to function properly, a hand held device may be
used until the monitor is repaired. The Contractor shall measure and
record the vibrations of each vibrator at least once an hour.

For projects having 50,000 or more square yards of mainline pavement,
the electronic monitoring device shall record the following information:

i. the clock time

ii. station location

iii. paver track speed

iv. operating frequency of individual vibrators

These recorded values shall be made after each 25 feet of paving or after
each 5 minutes of time, whichever is more frequent.

These recorded values shall be provided to the Engineer at the end of
each day’s placement on paper or in an electronic format suitable to the
Engineer.

CONCRETE PAVEMENT
(Compressive Strength of Cores)
(6-10-1018)

Paragraph 4.a.(3) of Subsection 603.05 in the Standard Specifications is void and superseded
by the following:

The results of the additional two cores taken by the Contractor will be averaged
for the final compressive strength calculation and pay factor.

REMOVE AND RESET FIRE HYDRANT

This work shall consist of the removal of complete fire hydrant and resetting the fire hydrant,
complete in place and ready for service as indicated on the plans and these Special Provisions
or as directed by the Engineer.

All work shall conform to the Specifications, Codes and Regulations of the Utility owner.
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Prior to resetting of the fire hydrant, it shall be inspected by the Utility owner and if found
defective in any way, it shall be removed from the site of the work and replaced with a
satisfactory hydrant of similar manufacture at the expense of the Utility owner. The installation
of existing or replacement hydrants shall be as shown in the plans.

Payment shall be made at the contract unit price per each for the item "Remove and Reset
Hydrant". This price shall be full compensation for all excavation, labor, materials, tools, and
incidentals necessary to complete the work, in place, and ready for service.

CURB WALL (HEIGHT OF 9 INCHES OR LESS)

The concrete curb walls with a height of 9 inches or less shall be constructed integral with the
sidewalk as per the detail in the plan sheets. The NDOT shall determine if the curb wall is to be
constructed, and identify the limits of the curb wall construction. All curb walls shall daylight at
each end to match the grades and elevations of the existing conditions. All curb walls shall be
located behind the pedestrian accessible route to avoid acting as an obstacle for the
pedestrians. The concrete for this curb wall shall match that of the sidewalk concrete mix. The
reinforcing steel shall be grade 60. The work to construct the curb wall shall consist of the
necessary forming, placement of concrete, reinforcing and finishing needed to construct an
integral, vertically faced concrete curb wall along the back line of the sidewalk to meet the
grades, slopes, and elevations of the existing ground conditions. Locations for this bid item
shall be confirmed by the NDOT prior to installation. All work described under this Curb Wall
item shall be considered subsidiary to the pay item for concrete sidewalks.

ADJUST VALVE BOX TO GRADE

If the existing valve box is in satisfactory condition as determined by the NDOT, the Contractor
shall raise or lower the valve box to be flush with the new grade. Any fill needed to accomplish
this task shall be compacted to the density requirements of the project. The item “Adjust Valve
Box to Grade” will be measured for payment as a complete unit for each existing valve box
adjusted to grade. Payment shall be considered full compensation for all work prescribed.

ADJUST METER PIT TO GRADE

This work shall consist of adjusting meter pits to finish grade as shown on the plans or as
directed by the Engineer.

All work shall conform to the Specifications, Codes and Regulations of the Ultility owner.

Existing pits shall be used for adjustment if not damaged. If damaged, a new pit or any part of it
shall be installed.

Adjusting meter pits to grade will be measured as a single unit and payment will be made at the
contract unit price per each for the item "Adjust Meter Pit to Grade". This price shall be full
compensation for all labor, equipment, new parts (if needed), tools and incidentals necessary to
complete the work.
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SEEDING

Subsection 801.02 in the Standard Specifications is amended to include the following:

Application rate
Minimum in Ib. of Pure Live
Type C Purity (%) Seed/1000 yd.?
Fine-leaf perennial ryegrass 85 4.65
Turf-type tall fescue 85 81.8
Kentucky bluegrass 85 6.5

All seeds shall be origin Nebraska, adjoining states, or as specified. A contractor proposing to
use a substitute variety or origin shall submit for the Engineer’s consideration a seed tag
representing the seed, which shows the variety, origin and analysis of the seed.

Rate of application of commercial inorganic fertilizer shall be:

Rate of Application
Per 1000 yd.2 (Min.)
Available Nitrogen (N2) 8or9lb.
Available Phosphoric Acid (P20s5) ----------------- 23 or 24 |b.

Rate of application of granular sulphur coated urea fertilizer or urea-formaldehyde fertilizer shall
be:

Rate of Application
Per 1000 yd.2 (Min.)
Nitrogen (Total Available) 0 Ib.

The contractor may, at his option, apply granular urea formaldehyde in lieu of the sulphur
coated urea fertilizer at the following rate:

Nitrogen (Total Available) 0 Ibs.

Paragraph 4.a. of Subsection 801.03 is void and superseded by the following:

4.a. Seeding operations shall be performed only during the periods March 1 to July 1
and August 1 to December 1.
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Paragraph 4. of Subsection 801.02 is void and superseded by the following:
4. Mulch shall be Hydromulch “Type HM1” as described in Subsection 807.
a. The hydromulch shall be applied at a rate of 0.75 Ibs per SY
Basis of Payment

1. Pay Item Pay Unit
Seeding, Type C Square Yards

PORTLAND CEMENT
(10-8-1118)

Paragraph 1. of Subsection 1004.04 is void and superseded by the following:

1. Portland and Interground/Blended cements shall be on the
Nebraska Qualified Material Vendors List (NQMVL).

The reference to “the APL” in Paragraph 2. of Subsection 1004.04 is revised to “the
NQMVL”.

Paragraph 2.a.(9) of Subsection 1004.04 is void and superseded by the following:

(9) Report test results per ASTM C 1567 at 28 days and/or AASHTO T 380 at
56 days.

Paragraph 3. of Subsection 1004.04 is void and superseded by the following:

3. Alkali Silica Reaction Requirements and Testing:
a. Interground/Blended cement shall be tested according to the provisions of
ASTM C 1567.

(1) The mortar bars shall be composed of Type IP, IS or IT
Interground/blended cement and sand/gravel from an approved
Platte River Valley (Saunders County) and/or Elkhorn River
(Madison County) aggregate source.

(2) The mortar bars for the ASTM C 1567 shall not exceed 0.10%
expansion at 28 days.

i. If the expansion is greater than 0.10% at 28 days, then the
Interground/Blended cement shall be tested in accordance
with AASHTO T 380 using sand/gravel from an approved
Platte River Valley (Saunders County) and/or Elkhorn
River (Madison County) aggregate source with an
expansion not greater than 0.03% at 56 days.
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Paragraph 2. of Subsection 1004.05 is void and superseded by the following:

2.

Noncompliant material shall be tested in accordance with ASTM C 1567 and in
accordance with Subsection 1004.04, Paragraph 3.a.(1).

a. The mortar bars for the ASTM C 1567 shall not exceed 0.10% expansion
at 28 days.

b. If the expansion for ASTM C 1567 is greater than 0.10% at 28 days, then
the Interground/Blended cement shall be tested in accordance with
AASHTO T 380 using the most reactive aggregate from the project with
an expansion not greater than 0.03% at 56 days.

C. If the expansion for ASTM C 1567 is greater than 0.10% at 28 days or if
the expansion for the AASHTO T 380 is greater than 0.03% at 56 days,
then the Interground/Blended cement shall be subject to removal,

40% pay, and/or removal from NDOT’s NQMVL in accordance with
NDOT’s Acceptance Policy on Portland and Interground/Blended
Cements.

BITUMINOUS LIQUID COMPOUNDS FOR CURING CONCRETE
(10-8-1217)

Subsection 1013.02 in the Standard Specifications is amended to include the following:

2.

The Contractor has the option of using bituminous tack coat. The tack coat shall
conform to all requirements of Section 504.

AGGREGATES
(10-8-1118)

Paragraph 2. of Subsection 1033.02 in the Standard Specifications is amended to include the

following:

g.

All Portland cement concrete aggregates - regardless of their source - will be
sampled and tested by the Engineer for their potential alkali reactivity in
accordance to ASTM C 1260. This testing is a part of the materials source and
quarries approval process.

(1) The expansion shall not be greater than 0.57% at 28 days.

(2) If the expansion is greater than 0.57%, the aggregate shall not be used.

Paragraph 3.a.(8) of Subsection 1033.02 is void and superseded by the following:

(8)

Lightweight pieces (measured by percent volume values) shall not exceed 0.5%.
For Class R aggregate, fine aggregate is defined as any material passing a No. 4
sieve.
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Paragraph 3.b.(2) of Subsection 1033.02 is void and superseded by the following:

(2) The percent of clay lumps, shale, or soft particles shall not exceed the
following amounts:

Clay LUMPS..cooooiiiiiiiiieeeeeeeeeee 0.5%
Shale ... 1.0%
Soft Particles. ... 3.5%
Lightweight Pieces..........c.ccccoocviieennnne 0.5%

Paragraph 3.b.(8) of Subsection 1033.02 is void.

PREFORMED JOINT FILLER
(10-13-0818)

Section 1015 in the Standard Specifications is void and superseded by the following:

1015.01 — Description

1.

Preformed expansion joint filler shall be furnished in strips of the dimensions
specified in the contract.

1015.02 — Material Characteristics

1.

Nonextruding and Resilient Bituminous Type (Fiber Type) performed joint filler
shall conform to the requirements of AASHTO M 213.

Bituminous Type (Asphalt Type) preformed joint filler shall conform to the
requirements of AASHTO M 33 except it will not be subject to a requirement for
brittleness.

Preformed joint filler (Sponge Rubber Type) shall be a flexible cellular rubber
product meeting the classification requirements of the latest edition of ASTM
D1056 for Type 2, Class A or B, Grade 2 or 3, except that reclaimed rubber shall
not be used in the manufacture of the material. The color shall be gray.

Semi-Rigid, Closed-Cell Polypropylene Foam Type (Polypropylene Type)
preformed expansion joint filler shall conform to the requirements of ASTM
D8139.

1015.03 — Procedures

1.

For structures, the Bituminous Type (Asphalt Type) or Preformed Joint filler
(Sponge Rubber Type) shall be used, unless otherwise shown in the contract.

Except for structures, the Non-extruding and Resilient Bituminous Type (Fiber

Type) or the Semi-Rigid Closed-Cell Polypropylene Foam Type (Polypropylene
Type) shall be used, unless otherwise shown in the contract.
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1015.04 — Acceptance Requirements

1. Preformed joint fillers that are on the Department’s Approved Products List are
acceptable.
2. The preformed joint fillers may be accepted based on manufacturer’s certification
of compliance letters when they are not on the Department’s Approved Products
List.
PROPOSAL GUARANTY
(1-37-1217)

As an evidence of good faith in submitting a bid for this work, the bidder shall indicate the type
of bid bond applied to this project in accordance with Subsection 102.14 of the Standard
Specifications.

505INFMAY19
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